(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to Department of Defense, Washington Headgquarters Services, Directorate for
Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of
these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. |B. EXH/ATCH NO. |C. CATEGORY:

TDP ™ OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
9G 6615-00-915-7658

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
0005 CERTIFICATION DATA REPORT CERTIFICATIONS

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-80678 C-321: SPECIFICATION DSCR

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION

LT REQUIRED AS REQUIRED SEE BLOCK 16* o COP1ES

8. ADP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT Final

A SUBMISSION
SEE BLOCK 16** a.ADDRESSEE |Draft |Req |[Repro

16. REMARKS

BLOCK #4 (AUTHORITY) PARA. 10.1, 10.2,10.2.1,10.2.2,10.2.4, AND 10.5 CRO/OAR AR L

DSCP/PCO
B/PC wfan 1/0

NADEP *xx 1/0

BLOCK #12, #13: * AT TIME OF FIRST ARTICLE TEST

** JPON SUBMISSION OF PRODUCTION LOT SAMPLES AND AT TIME OF

CONTRACT COMPLETION, CONTRACTOR SHALL RETAIN 100% OF CONTRACT

QUANTITY RECORDS FOR SEVEN YEARS.

BLOCK #3: SEPARATE REPORTS SHALL BE PROVIDED., THE BELOW LISTED
CERTIFICATION REPORTS FOR PRIME PROCESS AND MATERIAL

SPECIFICATIONS SHALL INCLUDE CERTIFICATION THAT ALL VENDORS

PERFORMING THESE PROCESSES ARE PRIME (OEM) APPROVED SOURCES.

BLOCK #5: CONTRACT REFERENCE:

1. CERTIFICATION OF APPROVED MATERIALS I/A/W THE APPLICABLE

DRAWINGS.

2. PROCESSES I/A/W THE APPLICABLE DRAWINGS AND SPECIFICATIONS.

15. TOTAL 4/0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE

RICHARD E. SCHWAIGER 12/10/02 | RICHARD E. SCHWAIGER 12/10/02

DD FORM 1423-1, AUG 96 PREVIOUS EDITION MAY BE USED Page 3 of 3 Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response, including the time
for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.
Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing
to comply with a collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your
form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A .CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY :
TDP[ ] ™[] OTHER[]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
9G 6615-00-915-7658
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE
0003 REQUEST FOR DEVIATION
4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6 .REQUIRING OFFICE
DI-CMAN-80640 DSCR
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION
REQUIRED
LT AS REQUIRED b. COPIES
8.ADP CODE 11.AS OF DATE 13.DATE OF SUBSEQUENT
SUBMISSION a. ADDRESSEE Draft Final
Reg Repro
16 .REMARKS DSCP/PCO 1/0
ORIGINAL
15.TOTAL 1/0
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE
0004 REQUEST FOR WAIVER
4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.RE2QUIRING OFFICE
DI-CMAN-80641
DSCR
7.DD 250 REQ 9.DEST STATEMET 10. FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS REQUIRED 14 DISTRIBUTION
LT
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Final
Draft Reg Repro
16.REMARKS NAVICP/Q2 1/0
ORIGINAL
15.TOTAL 1/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
RICHARD E. SCHWAIGER 12/10/02 RICHARD E. SCHWAIGER 12/10/02

DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page 2 of 3 Pages




CONTRACT DATA REQUIREMENTS LIST

(2 Data Items)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,

including the time

for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and

reviewing the collection of information.

Send comments regarding this burden estimate or any other aspect of this collection of

information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.
Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing

to comply with a collection of information if it does not display a currently valid OMB control number.
form to the above address.

Block E.

Please DO NOT RETURN your

Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

A.CONTRACT LINE ITEM NO.

B.EXHIBIT

C.CATEGORY:
TDP[] ™[]

OTHER[]

D. SYSTEM/ITEM
9G 6615-00-915-7658

E.CONTRACT/PR NO.

F.CONTRACTOR

1.DATA ITEM NO.

0001

2.TITLE OF DATA ITEM

CERTIFICATION DATA REPORT

3.GUBTITLE

COMPLETED PROCESS/OPERATION SHEETS

4 .AUTHORITY

(Data Acquisition Document No.)

5.CONTRACT REFERENCE

6.REQUIRING OFFICE

DI-MISC-80678 C-321 SPECIFICATION DSCR
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
REQUIRED

LT AS REQUIRED SEE BLK. 16* b. COPIES
8.ADP CODE 11.AS OF DATE 13.DATE OF SUBSEQUENT

A SUBMISSION a. ADDRESSEE Draft Final

SEE BLK. 16**/*** Reg | Repro
16.REMARKS CAO/QAR k[ 1/0
* AT TIME OF COMPLETION OF FIRST ARTICEL TESTING E;g;; PCO :; akals i; 8
** JPON SUBMISSION OF PRODUCTION LOT SAMPLES
*** [F THE PROCESS OPERATIONS CHANGE AFTER APPROVAL OF
FIRST PRODUCTION LOTTESTING/PRODUCTION LOT SAMPLES
15.TOTAL 3/0

1.DATA ITEM NO.

0002

2.TITLE OF DATA ITEM

CERTIFICATION DATA REPORT

3.SUBTITLE

COMPLETED INSPECTION METHOD SHEETS

4 .AUTHORITY

(Data Acquisition Document No.)

DI-MISC-80678

5.CONTRACT REFERENCE

6.RE2QUIRING OFFICE

C-321 SPECIFICATION DSCR
7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS REQUIRED SEE BLK. 16* 14 DISTRIBUTION
LT ..
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Final
A SEE BLK. 16** Draft Reg Repro
16.REMARKS CAO/QAR [ x 1/0
* AT TIME OF COMPLETION OF FIRST ARTICLE TESTING 3i§Eé PCO = 1; g
** [JPON SUBMISSION OF PRODUCTION LOT SAMPLES AND AT TIME
OF CONTRACT COMPLETION, CONTRACTOR SHALL RETAIN 100% OF
CONTRACT QUANTITY RECORDS FOR SEVEN YEARS.
15.TOTAL 3/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
RICHARD E. SCHWAIGER 11/26/02 RICHARD E. SCHWAIGER 11/26/02
DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Fage 1 of 3 Pages




QUALITY ASSURANCE PROVISIONS // FAT / PLT @ contractors facility

NSN:6615-00-915-7658

P/N :65652-03108-041

NOMEN:SUPPORT ASSEMBLY

Articles to be furnished hereunder shall be manufactured tested and inspected in
accordance with drawing 65652-03108-041or latest revision and all details and
specifications referenced therein.

L. Quality/Inspection Requirements

MIL-1-45208 or ISO 9000 equivalent applies:

First Article Testing applies:

Mandatory Inspection applies: Refer to contract section C.
Production Lot Testing Applies

Site Survey may be required

Pre-Award Survey required

Jmoawys

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall identify on the process/dﬁération sheets all manufacturing
sources performing processes/operations outside of their facilities. These sheets

shall not be revised or altered after the successful completion of First Article

and/or Production Lot Testing without approval from the Engineering Support

Activity (ESA), via the PCO.

C. The Inspection Method Sheets which list the characteristics of each item
produced under the contract shall have serial number traceability to the raw
material, casting, or forging. In addition, the contractor is responsible for

providing completed inspection method sheets showing the actual dimensions
taken

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph
5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the

drawing.



III. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):

1) Critical Characteristics: 100% inspection and documentation of
of dimensions taken shall apply

2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.

B. Critical Characteristics:
1.Line Drill For Reaming
Line Ream .3751/.3746 Dia.
PRESS IN NAS537B4P-19 2 REQ
(MACHINE TO DIMENSIONS SHOWN)
LINE REAM .2495/.2500

2. 100% Adherence to Note # 4 and Note # 5
on Print 65652-03108

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

1V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject items will
not be provided by the Government or any other source and is the sole responsibility of
the contractor. The foregoing applies notwithstanding any reference to such
equipment or the furnishing thereof that may be contained ir any drawing



FIRST ARTICLE TESTS REQUIRED (Government Testing at the contractors
facility)

L. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form / Fit
C. Compliance with all drawings, and specifications
referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be inspected hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

IL. Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment. -

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to inspection of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated inspection date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

The contractor shall notify the Contracting Officer as well as NAVICP as soon as the
First Article Sample is available for dimensional inspection so that these commands can
contact the cognizant NADEP



FIRST ARTICLE APPROVAL  ( GOVERNMENT TESTING @ KTRS
PLANT)

A. The contractor shall present two (2) units of lot / item 001 within 200 days from
the date of this contract

A TEAM FROM the NADEP QUALITY ASSURANCE, AND E & E, ALONG
WITH PERSONNEL FROM NAVICP PHILADELPHIA CODE 0733.3 SHALL
WITNESS THE DIMENSIONAL INSPECTION AT THE CONTRACTORS
PLANT. A COMPLETE 100% DIMENSIONAL INSPECTION SHALL BE
PERFORMED ND ALL MANUFACTURING DOCUMENTATION SHALL BE
REVIEWED..

Marking of test sample:

“FOR FIRST ARTICLE TESTING. NOT FOR RFI, PO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract number
and the lot/item indentification. The characteristics that the First Article must meet and
the testing requirements that are specified elsewhere in this contract.

B. If the First Article is disapproved, the contractor, upon Government request,
shall submit an additional First Article for testing. After each request, the
contractor shall make any necessary changes, modification, or repairs to the First
Article or select another First Article for testing. All costs related to these tests are
to_be borne by the contractor, including any and all costs for additional tests
following a disapproval. The contractor shall furnish any additional First Article to
the Government under the terms and conditions and within the time specified by the
Government.

The government shall act of this First Article within the time limit specified in
paragraph” B” above. The government reserves the right to require an equitable




adjustment of the contract price for any extension of the delivery schedule or for any
additional costs to the Government related to these tests.

C. If the contractor fails to PROVIDE any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed. to have failed to make
delivery within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test facility
at the contractor’s expense.

E If the Government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

F. Before First Article approval, the acquisition of materials or components for. or
the commencement of production of, the balance of the contract quantity is at the
sole risk of the contractor. Before First Article approval, the costs thereof shall not
be allocable to this contract for 1) progress payments, or 2) termination settlements
if the contract is terminated for the convenience of the Government.

G The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

H. The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government

from any delay in performing First Article Testing and 1nform1ng the contractor of the
results thereof.



PRODUCTION LOT TESTING REQUIREMENTS' - -

[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]

The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

THE PRODUCTION LOT INSPECTION SHALL BE PERFORMED AT THE
CONTRACTORS FACILITY WITNESSED AND ACCEPTED BY THE
DCMA/QAR. A LETTER OF FINDINGS SHALL BE FORWARDED TO THE
DEFENSE SUPPLY CENTER PCO.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during T1“‘9fovd>ucti'on after First Article
Approval. -

C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light
preservative.

I1. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawings and all specification referenced therein.

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder

shall also be subjected to those tests which will demonstrate that the sample(s) comply
with contract requirements.

III. Testing location

A. The Production Lot inspection shall be performed at the contractor’s plant, by the
contractor and witnessed and accepted by the DCMC/QAR. Within fifteen (15) days of
completion of Production Lot Testing the CAO/QAR shall prepare and submit two (2)
copies of their test report with conclusions and recommendations to the Contracting
Officer All 1423 requirements apply.



B Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMC. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment. : '

PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sa’mple\fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, (I) terminate all or any portion of this
contract for default, (II) require the manufacture of a new Production Lot, or a rework of
the rejected Production Lot if the means and procedures by the contractor for rework are
acceptable to the government, or (III) require the submission of additional samples for
test. The foregoing procedures shall apply to new or reworked Production Lots in the
same way as they did to the original Production Lot.

C.For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

D.Nothing contained in the foregoing provisions of this clause and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled Default.



